

CLIENT / PARTY DETAILS

IVF Specialty Clinic & Embryology Lab
Project Sponsor & Authorized Representative
Location: Clinical Embryology Wing

DEVELOPER / SERVICE PROVIDER

Software Engineering Team
Lead Developer: Aditya Kumar
Email: adityakumar07024@gmail.com

Milestone Payment Schedule

PHASE / MILESTONE	DELIVERABLE DESCRIPTION	TRIGGER EVENT	AMOUNT (INR)
Phase 1 Milestone	Core Architecture & Non-Sequential Cryo Tank Visualizer Database schema & Prisma ORM, 9-Can non-sequential clinic storage hierarchy (Cans 01, 02, 03, 04, 05, 08, 10, 11, 14 x 10 Canisters x 2 Levels x 11 VisoTubes = 1,980 VisoTubes), radial wheel, and occupancy intensity heatmap.	Phase 1 Completion	₹20,000
Phase 2 Milestone	Medical Records, Granular Per-Straw Engine & OCR Scanner Patient directory, DD/MM/YYYY date input suite with calendar picker, calculate age auto-engine, Section 2 Freezing details, granular per-straw configuration (1 or 2 embryos toggle, PGT status, color tags, grades), OCR scanner, and thaw workflow engine.	Phase 2 Completion	₹20,000
Phase 3 Milestone	Cloud VPS Deployment, Security Hardening & Handover Hostinger KVM1 VPS production deployment, local PostgreSQL database setup, PM2 process management, Nginx reverse proxy, security headers, rate limiting, and final credentials handover.	Project Handover	₹10,000

Total Agreed Fixed Project Value

Fixed Price Contract (No additional charges for listed features)

₹50,000 INR

Explicit Included Scope of Work (Deliverables List)

The agreed fixed budget of ₹50,000 strictly covers the implementation of the following enumerated features only:

01. Cryo Storage Visualizer

- ✓ Interactive 3D-styled physical hierarchy (9 Cans: 01, 02, 03, 04, 05, 08, 10, 11, 14 x 90 Canisters x 180 Levels x 180 Goblets x 1,980 VisoTubes x 19,800 Straw Capacity).
- ✓ Bottom-to-Top Level 1 Priority Auto-Recommendation Strategy (fills Level 1 across all canisters/cans before Level 2).
- ✓ Manual Storage Location Selector enabled as default mode.
- ✓ Radial Pizza-Slice Goblet Wheel & 8-step occupancy intensity heatmap view.

02. Patient Medical Directory & Date Engine

- ✓ Complete patient profiles, demographic records, DOB, mobile numbers, emails & clinical notes.
- ✓ Strict DD/MM/YYYY date format across all fields with built-in native calendar pickers.
- ✓ Automatic age calculator engine based on patient & partner Date of Birth.
- ✓ Section 2 Freezing Batch Details (ASP Aspiration Date, Freezing Date, Embryo Stage).

03. Granular Per-Straw Specimen Engine

- ✓ Per-straw quick-toggle embryo selector ([1 Embryo] vs [2 Embryos]).
- ✓ Multi-color VisoTube tag system (Pink, Grey, Red, Black, Green, Rust, Blue, Purple, Yellow, Orange, Skyblue).
- ✓ Embryo grading, per-straw comments, and PGT-tested euploid boolean status.

04. AI / Google Cloud Vision OCR

- ✓ Upload handwritten/printed physical clinic records (JPEG, PNG, HEIC, PDF).
- ✓ Automatic data extraction & side-by-side verification review editor.
- ✓ Instant patient record creation from verified OCR scans.

05. Enterprise Security & Auth

- ✓ Role-Based Access Control (RBAC) with Admin and Staff roles.
- ✓ Argon2id password hashing, JWT tokens & Access Key security shield.
- ✓ Helmet HTTP headers, CORS policies, Express rate limiting & trust proxy support.

06. Hostinger VPS Cloud Deployment

- ✓ Hostinger KVM 1 VPS production server deployment (IP: 200.234.42.142).
- ✓ Local PostgreSQL production database setup with Prisma ORM migrations & seeding.
- ✓ PM2 process manager, Nginx reverse proxy, UFW firewall security, and live health monitoring

endpoints.

⚠ Strict Scope Boundary & Anti-Feature Creep Clause

IMPORTANT LEGAL & CONTRACTUAL NOTICE: This invoice and project agreement is established on a strict **Fixed-Price Scope Basis of ₹50,000 INR**.

- **Explicit Deliverables:** Only the features and modules explicitly listed in the *"Explicit Included Scope of Work"* section above are included in this deal.
- **Out-of-Scope Work:** Any additional requests, new modules, third-party API integrations, custom mobile app builds, extra report generators, or design changes requested beyond this document are strictly **OUT OF SCOPE**.
- **Change Request Policy:** Any out-of-scope work requested by the client will require a separate **Change Request Order (CRO)** and will be quoted/billed additionally above the ₹50,000 budget.
- **No Extra Free Additions:** Claiming or requesting features outside this written agreement under the fixed ₹50,000 budget will not be accepted.

Payment Terms & Conditions

1. Milestone payments must be released immediately upon the completion and verification of each respective Phase deliverable.
2. The Phase 1 milestone (₹20,000) is due upon delivery of Phase 1 architecture and storage visualizer.
3. The Phase 2 milestone (₹20,000) is due upon delivery of patient medical records, OCR scanner, and thaw workflow.
4. The Phase 3 final milestone (₹10,000) is due upon final cloud deployment and credentials handover.
5. Source code and production access credentials will be handed over upon receipt of the final milestone payment.

ACCEPTED & AGREED BY CLIENT

Authorized Client Representative

Signature & Date: _____

ISSUED & DIGITALLY SIGNED BY DEVELOPER

Aditya Kumar

Aditya Kumar (Lead Software Engineer)

Email: adityakumar07024@gmail.com