

CLIENT / PARTY DETAILS

IVF Specialty Clinic & Embryology Lab
Project Sponsor & Authorized Representative
Location: Clinical Embryology Wing

DEVELOPER / SERVICE PROVIDER

Software Engineering Team
Lead Developer: Aditya Kumar
Email: adityakumar07024@gmail.com

Milestone Payment Schedule

PHASE / MILESTONE	DELIVERABLE DESCRIPTION	TRIGGER EVENT	AMOUNT (INR)
Phase 1 Milestone	Core Architecture & Visual Storage Visualizer Setup database schema, 8-Can cryo tank visualizer (8 Cans, 80 Canisters, 160 Levels, 160 Goblets, 1,760 VisoTubes), radial wheel, and heatmap views.	Phase 1 Completion	₹20,000
Phase 2 Milestone	Medical Records, OCR Scanner & Thaw Engine Patient directory, mobile responsive side-by-side date fields, OCR paper record scanner, and cryo straw thaw execution engine.	Phase 2 Completion	₹20,000
Phase 3 Milestone	Cloud Deployment, Security Hardening & Handover Production deployment on Neon PostgreSQL & cloud server, role-based access control, security headers, rate limiting, and final handover.	Project Handover	₹10,000

Total Agreed Fixed Project Value

Fixed Price Contract (No additional charges for listed features)

₹50,000 INR

Explicit Included Scope of Work (Deliverables List)

The agreed fixed budget of ₹50,000 strictly covers the implementation of the following enumerated features only:

01. Cryo Storage Visualizer

- ✓ Interactive 3D-styled physical hierarchy (8 Cans, 80 Canisters, 160 Levels, 160 Goblets, 1,760 VisoTubes, 17,600 Straws).
- ✓ Radial Pizza-Slice Goblet Wheel & 8-step occupancy intensity heatmap view.
- ✓ Viso Tube Specimen Inspector modal with pinned header/footer and scrollable middle body.

02. Patient Medical Directory

- ✓ Complete patient profiles, demographic records & clinical notes management.
- ✓ Mobile-tailored side-by-side Visit Date & Freezing Date input layout.
- ✓ Instant search engine & multi-field filters (ID, Name, Phone, Freezing Date, Visit Date).
- ✓ Mobile responsive popups with background body scroll lock.

03. AI / Google Cloud Vision OCR

- ✓ Upload handwritten/printed physical clinic records (JPEG, PNG, HEIC, PDF).
- ✓ Automatic data extraction & side-by-side verification review editor.
- ✓ Instant patient record creation from verified OCR scans.

04. Cryo Thaw Workflow Engine

- ✓ Direct straw thaw execution from Viso Tube modal or Thaw Workflow tab.
- ✓ Real-time background task queue with status toast notifications.
- ✓ Audit logging for every thaw operation and storage movement.

05. Enterprise Security & Auth

- ✓ Role-Based Access Control (RBAC) with Admin and Staff roles.
- ✓ Argon2id password hashing, JWT tokens & Access Key security shield.
- ✓ Helmet HTTP headers, CORS policies, Express rate limiting & trust proxy support.

06. Database & Cloud Deployment

- ✓ Serverless Neon PostgreSQL cloud database integration with Prisma ORM.
- ✓ Optimized bulk seeding script for instant storage initialization.
- ✓ Deployment setup on cloud server (Render/Vercel/Cloud host).

Strict Scope Boundary & Anti-Feature Creep Clause

IMPORTANT LEGAL & CONTRACTUAL NOTICE: This invoice and project agreement is established on a strict **Fixed-Price Scope Basis of ₹50,000 INR**.

- **Explicit Deliverables:** Only the features and modules explicitly listed in the *"Explicit Included Scope of Work"* section above are included in this deal.
- **Out-of-Scope Work:** Any additional requests, new modules, third-party API integrations, custom mobile app builds, extra report generators, or design changes requested beyond this document are strictly **OUT OF SCOPE**.
- **Change Request Policy:** Any out-of-scope work requested by the client will require a separate **Change Request Order (CRO)** and will be quoted/billed additionally above the ₹50,000 budget.
- **No Extra Free Additions:** Claiming or requesting features outside this written agreement under the fixed ₹50,000 budget will not be accepted.

Payment Terms & Conditions

1. Milestone payments must be released immediately upon the completion and verification of each respective Phase deliverable.
2. The Phase 1 milestone (₹20,000) is due upon delivery of Phase 1 architecture and storage visualizer.
3. The Phase 2 milestone (₹20,000) is due upon delivery of patient medical records, OCR scanner, and thaw workflow.
4. The Phase 3 final milestone (₹10,000) is due upon final cloud deployment and credentials handover.
5. Source code and production access credentials will be handed over upon receipt of the final milestone payment.

ACCEPTED & AGREED BY CLIENT

ISSUED & CONFIRMED BY DEVELOPER

Authorized Client Representative

Signature & Date: _____

Aditya Kumar (Lead Software Engineer)

Signature & Date: _____